

REC Development Agreement [Dtory Studios x Dev]

This Design Services Agreement ("Agreement") is entered into on 9th January 2026, by and between:

Dtory Studios, a design agency, having its principal place of business at Durgapur, India ("Agency"), and Priyavart Jha, an independent developer ("Developer").

1. Scope of Work

The Developer shall complete all development for the Figma UI designs assigned by the Agency and finish all work pre-discussed and present in the agreed Scope of Work (SOW). No portion of the agreed scope may be skipped, delayed, or partially delivered. Any work outside the scope requires written approval.

2. Deliverables

All deliverables pre-discussed & mentioned in SoW document must be completed including, follow Agency standards, be production-ready, and include clean structure, proper code standards, file organisation, SEO and all required optimisation standards.

3. Timeline & Deadlines

All work must be completed on or before 14th January, 2026. Time is of the essence. Missed deadlines without prior written approval constitute a material breach.

4. Communication & Responsiveness

The Developer must respond to communications within 24 working hours and provide updates when requested. Repeated delays or lack of communication will be treated as non-performance.

5. Revisions & Corrections

The Developer agrees to make all necessary revisions related to errors, omissions, or scope alignment at no additional cost.

6. Payment

The total payment discussed and agreed upon is 45000 INR and a partial amount of that will be sent in between the project and remaining will be sent upon completion. The Agency may withhold payment for incomplete or delayed work.

7. Ownership & Intellectual Property

Upon full payment, all intellectual property rights vest exclusively with Dtory Studios. The Developer may not reuse or distribute the work without written permission.

8. Confidentiality

All project-related information must be kept strictly confidential during and after the term of this Agreement.

9. Consequences of Non-Performance

Failure to meet deadlines, incomplete delivery, poor quality, or lack of communication constitutes breach. The Agency may terminate the agreement, withhold payment, reassign work, and seek compensation.

10. Termination

The Agency may terminate this Agreement immediately upon breach or unsatisfactory progress. All completed work must be handed over upon termination.

11. Independent Contractor

The Developer acts as an independent contractor and has no authority to bind the Agency.

12. Governing Law

This Agreement shall be governed by the laws of India.

13. Entire Agreement

This document constitutes the entire agreement between the Parties. Amendments must be in writing and signed by both Parties.

For Dtory Studios
Name: Aditya Kumar Jha

Signature: _____
Date: **09/01/26**



For Developer
Name: Priyavart Jha

Signature: _____

Date: **09/01/26**